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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED
QUANTITY UNIT

GRASS MOWING (IN ACCORDANCE WITH SECTION C1)

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

MAINTENANCE OF LANDSCAPED AREAS (IN ACCORDANCE WITH SECTION C2,

0015

0016

0017

0018

0019

0020

0021

0022

0023

0024

0025

MOWING SERVICES, TYPE | - Site #1

MOWING SERVICES, TYPE | - Site #2

MOWING SERVICES, TYPE | - Site #3

MOWING SERVICES, TYPE | - Site #4

MOWING SERVICES, TYPE | - Site #5

MOWING SERVICES, TYPE Il - Site #6

MOWING SERVICES, TYPE Il - Site #7

MOWING SERVICES, TYPE Il - Site #8

MOWING SERVICES, TYPE Il - Site #9

MOWING SERVICES, TYPE Il - Site #10

MOWING SERVICES, TYPE |l - Site #11

MOWING SERVICES, TYPE Il - Site #12

MOWING SERVICES, TYPE |l - Site #13

MOWING SERVICES, TYPE Il - Site #14

PRUNING - HEDGE ROWS, Site #1

PESTICIDE APPLICATION, Weed Control
PESTICIDE APPLICATION, Poison Ivy Control

PESTICIDE APPLICATION, Insect Control

PESTICIDE APPLICATION, Site #1

MULCHING OF SHRUB BEDS

MULCHING OF INDIVIDUAL TREES / SHRUBS

WEEDING IN PLANTER AREAS

LEAF REMOVAL - Site #3

LEAF REMOVAL - Dam Site

CHIPPING TRAIL SURFACE

* Revised by Amendment 0001

14

14

14

14

14

3,660

1

286

104

2,000

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LF

EA

EA

EA

AC

SY

EA

EA

EA

EA

LF*
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED
QUANTITY UNIT

CLEANING SERVICES (IN ACCORDANCE WITH SECTION C3)

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0043

0044

0045

0046

0047

0048

0049

0050

0051

RESTROOM CLEANING - Site #1 (Daily)
RESTROOM CLEANING - Site #1 (Weekly)
RESTROOM CLEANING - Site #2 (Daily)
RESTROOM CLEANING - Site #2 (Weekly)
RESTROOM CLEANING - Site #3, RR#1 (Daily)
RESTROOM CLEANING - Site #3, RR#2 (Daily)
RESTROOM CLEANING - Site #3, RR#3 (Daily)
RESTROOM CLEANING - Site #3, RR#4 (Daily)
RESTROOM CLEANING - Site #4 (Daily)

RESTROOM CLEANING - Site #4 (Weekly)

RESTROOM CLEANING - Site #5 (5 times per
week)

RESTROOM CLEANING - Site #5 (Weekly)
PRESSURE WASHING RESTOOMS - Site #1

PRESSURE WASHING RESTOOMS - Site #2

PRESSURE WASHING RESTOOMS - Site #3,
RR #1
PRESSURE WASHING RESTOOMS - Site #3,
RR #2
PRESSURE WASHING RESTOOMS - Site #3,
RR #3
PRESSURE WASHING RESTOOMS - Site #3,
RR #4

PRESSURE WASHING RESTOOMS - Site #4
PRESSURE WASHING RESTOOMS - Site #5
ADDITIONAL RESTROOM CLEANING - Site #1

ADDITIONAL RESTROOM CLEANING - Site #2

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #1

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #2

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #3

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #4

* Revised by Amendment 0001

114

21

114

12

142

142

142

142

114

21

104

21

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED

QUANTITY UNIT

UNIT PRICE

ESTIMATED
AMOUNT

0052

0053

0054

0055

0056

0057

0058

0059

0060

0061

SOLID WASTE REMOVAL (IN ACCORDANCE WITH SECTION C4)

0062

0063

0064

0065

0066

0067

0068

0069

0070

0071

0072

0073

0074

0075

ADDITIONAL RESTROOM CLEANING - Site #4
ADDITIONAL RESTROOM CLEANING - Site #5

PROJECT OFFICES CLEANING

PROJECT INFORMATION CENTER CLEANING
(Weekly)

PROJECT INFORMATION CENTER CLEANING
(Monthly)

SHAMPOOING OF CARPETED FLOORS - Project
Information Center

PICNIC TABLE CLEANING (Includes all tables)

GRILLS AND FIRE RINGS CLEANING
(Includes all grills and fire rings)

PICINIC SHELTER CLEANING

ADDITIONAL PICNIC SHELTER CLEANING

SOLID WASTE REMOVAL - Site #1 (Weekly)

SOLID WASTE REMOVAL - Site #1 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #2 (Weekly)

SOLID WASTE REMOVAL - Site #2 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #3 (Weekly)

SOLID WASTE REMOVAL - Site #4 (Weekly)

SOLID WASTE REMOVAL - Site #4 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #5 (Weekly)

SOLID WASTE REMOVAL - Site #5 (Twice
Monthly)

ADDITIONAL SOLID WASTE REMOVAL - Site #1
ADDITIONAL SOLID WASTE REMOVAL - Site #2
ADDITIONAL SOLID WASTE REMOVAL - Site #3
ADDITIONAL SOLID WASTE REMOVAL - Site #4

ADDITIONAL SOLID WASTE REMOVAL - Site #5

* Revised by Amendment 0001

2

52

12

23

27

12

27

4

21

27

4

27

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ESTIMATED ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

RAW SEWAGE AND SLUDGE REMOVAL (IN ACCORDANCE WITH SECTION C5)

0076 RAW SEWAGE REMOVAL - Site #1 10,000 GL
0077 RAW SEWAGE REMOVAL - Site #2 16,000 GL
0078 RAW SEWAGE REMOVAL - Site #3 12,000 GL
0079 RAW SEWAGE REMOVAL - Site #5 16,000 GL

PARK ATTENDANT (IN ACCORDANCE WITH SECTION C6)

0080 PARK ATTENDANT 1,792 HR

WILDLIFE MANAGEMENT (IN ACCORDANCE WITH SECTION C7)

0081 PLOWING - Creek Compartment Food Plots 8 AC
0082 DISCING - Creek Compartment Food Plots 8 AC
0083 FERTILIZING - Creek Compartment Food Plots 8 AC
0084 SEEDING - Creek Compartment Food Plots 8 AC
0085 RELEASE OF CUTTING TREES 5 EA

0086 MOWING HERBACEOUS VEGETATION - Dam 1 AC
Site Compartment

0087 MOWING HERBACEOUS VEGETATION - Creek 8 AC
Compartment Food Plots

BOUNDARY (IN ACCORDANCE WITH SECTION C10)

0088 MARKING BOUNDARIES 1 EA

Estimated Total, Base Year XXXXX XXX

* Revised by Amendment 0001
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED
QUANTITY UNIT

GRASS MOWING (IN ACCORDANCE WITH SECTION C1)

1001

1002

1003

1004

1005

1006

1007

1008

1009

1010

1011

1012

1013

1014

MAINTENANCE OF LANDSCAPED AREAS (IN ACCORDANCE WITH SECTION C2,

1015

1016

1017

1018

1019

1020

1021

1022

1023

1024

1025

MOWING SERVICES, TYPE | - Site #1

MOWING SERVICES, TYPE | - Site #2

MOWING SERVICES, TYPE | - Site #3

MOWING SERVICES, TYPE | - Site #4

MOWING SERVICES, TYPE | - Site #5

MOWING SERVICES, TYPE Il - Site #6

MOWING SERVICES, TYPE Il - Site #7

MOWING SERVICES, TYPE Il - Site #8

MOWING SERVICES, TYPE Il - Site #9

MOWING SERVICES, TYPE Il - Site #10

MOWING SERVICES, TYPE |l - Site #11

MOWING SERVICES, TYPE Il - Site #12

MOWING SERVICES, TYPE |l - Site #13

MOWING SERVICES, TYPE Il - Site #14

PRUNING - HEDGE ROWS, Site #1

PESTICIDE APPLICATION, Weed Control
PESTICIDE APPLICATION, Poison Ivy Control

PESTICIDE APPLICATION, Insect Control

PESTICIDE APPLICATION, Site #1

MULCHING OF SHRUB BEDS

MULCHING OF INDIVIDUAL TREES / SHRUBS

WEEDING IN PLANTER AREAS

LEAF REMOVAL - Site #3

LEAF REMOVAL - Dam Site

CHIPPING TRAIL SURFACE

* Revised by Amendment 0001

14

14

14

14

14

3,660

1

16

286

104

2,000

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LF

EA

EA

EA

AC

SY

EA

EA

EA

EA

LF*
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED
QUANTITY UNIT

CLEANING SERVICES (IN ACCORDANCE WITH SECTION C3)

1026

1027

1028

1029

1030

1031

1032

1033

1034

1035

1036

1037

1038

1039

1040

1041

1042

1043

1044

1045

1046

1047

1048

1049

1050

1051

RESTROOM CLEANING - Site #1 (Daily)
RESTROOM CLEANING - Site #1 (Weekly)
RESTROOM CLEANING - Site #2 (Daily)
RESTROOM CLEANING - Site #2 (Weekly)
RESTROOM CLEANING - Site #3, RR#1 (Daily)
RESTROOM CLEANING - Site #3, RR#2 (Daily)
RESTROOM CLEANING - Site #3, RR#3 (Daily)
RESTROOM CLEANING - Site #3, RR#4 (Daily)
RESTROOM CLEANING - Site #4 (Daily)

RESTROOM CLEANING - Site #4 (Weekly)

RESTROOM CLEANING - Site #5 (5 times per
week)

RESTROOM CLEANING - Site #5 (Weekly)
PRESSURE WASHING RESTOOMS - Site #1

PRESSURE WASHING RESTOOMS - Site #2

PRESSURE WASHING RESTOOMS - Site #3,
RR #1
PRESSURE WASHING RESTOOMS - Site #3,
RR #2
PRESSURE WASHING RESTOOMS - Site #3,
RR #3
PRESSURE WASHING RESTOOMS - Site #3,
RR #4

PRESSURE WASHING RESTOOMS - Site #4
PRESSURE WASHING RESTOOMS - Site #5
ADDITIONAL RESTROOM CLEANING - Site #1

ADDITIONAL RESTROOM CLEANING - Site #2

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #1

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #2

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #3

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #4

* Revised by Amendment 0001

114

21

114

12

134

134

134

134

114

21

104

21

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED

QUANTITY UNIT

UNIT PRICE

ESTIMATED
AMOUNT

1052

1053

1054

1055

1056

1057

1058

1059

1060

1061

SOLID WASTE REMOVAL (IN ACCORDANCE WITH SECTION C4)

1062

1063

1064

1065

1066

1067

1068

1069

1070

1071

1072

1073

1074

1075

ADDITIONAL RESTROOM CLEANING - Site #4
ADDITIONAL RESTROOM CLEANING - Site #5

PROJECT OFFICES CLEANING

PROJECT INFORMATION CENTER CLEANING
(Weekly)

PROJECT INFORMATION CENTER CLEANING
(Monthly)

SHAMPOOING OF CARPETED FLOORS - Project
Information Center

PICNIC TABLE CLEANING (Includes all tables)

GRILLS AND FIRE RINGS CLEANING
(Includes all grills and fire rings)

PICINIC SHELTER CLEANING

ADDITIONAL PICNIC SHELTER CLEANING

SOLID WASTE REMOVAL - Site #1 (Weekly)

SOLID WASTE REMOVAL - Site #1 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #2 (Weekly)

SOLID WASTE REMOVAL - Site #2 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #3 (Weekly)

SOLID WASTE REMOVAL - Site #4 (Weekly)

SOLID WASTE REMOVAL - Site #4 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #5 (Weekly)

SOLID WASTE REMOVAL - Site #5 (Twice
Monthly)

ADDITIONAL SOLID WASTE REMOVAL - Site #1
ADDITIONAL SOLID WASTE REMOVAL - Site #2
ADDITIONAL SOLID WASTE REMOVAL - Site #3
ADDITIONAL SOLID WASTE REMOVAL - Site #4

ADDITIONAL SOLID WASTE REMOVAL - Site #5

* Revised by Amendment 0001

2

52

12

23

52

12

27

4

21

27

4

27

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA




W911WN-05-B-0001 8 OF 21

PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ESTIMATED ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT
RAW SEWAGE AND SLUDGE REMOVAL (IN ACCORDANCE WITH SECTION C5)

1076 RAW SEWAGE REMOVAL - Site #1 10,000 GL
1077 RAW SEWAGE REMOVAL - Site #2 16,000 GL
1078 RAW SEWAGE REMOVAL - Site #3 12,000 GL
1079 RAW SEWAGE REMOVAL - Site #5 16,000 GL

PARK ATTENDANT (IN ACCORDANCE WITH SECTION C6)

1080 PARK ATTENDANT 1,792 HR

WILDLIFE MANAGEMENT (IN ACCORDANCE WITH SECTION C7)

1081 PLOWING - Creek Compartment Food Plots 8 AC
1082 DISCING - Creek Compartment Food Plots 8 AC
1083 FERTILIZING - Creek Compartment Food Plots 8 AC
1084 SEEDING - Creek Compartment Food Plots 8 AC
1085 RELEASE OF CUTTING TREES 5 EA

1086 MOWING HERBACEOUS VEGETATION - Dam 1 AC
Site Compartment

1087 MOWING HERBACEOUS VEGETATION - Creek 8 AC
Compartment Food Plots

BOUNDARY (IN ACCORDANCE WITH SECTION C10)

1088 MARKING BOUNDARIES 1 EA

Estimated Total, Option Year 1 XXXXXXXX

* Revised by Amendment 0001
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED
QUANTITY UNIT

GRASS MOWING (IN ACCORDANCE WITH SECTION C1)

2001

2002

2003

2004

2005

2006

2007

2008

2009

2010

2011

2012

2013

2014

MAINTENANCE OF LANDSCAPED AREAS (IN ACCORDANCE WITH SECTION C2,

2015

2016

2017

2018

2019

2020

2021

2022

2023

2024

2025

MOWING SERVICES, TYPE | - Site #1

MOWING SERVICES, TYPE | - Site #2

MOWING SERVICES, TYPE | - Site #3

MOWING SERVICES, TYPE | - Site #4

MOWING SERVICES, TYPE | - Site #5

MOWING SERVICES, TYPE Il - Site #6

MOWING SERVICES, TYPE Il - Site #7

MOWING SERVICES, TYPE Il - Site #8

MOWING SERVICES, TYPE Il - Site #9

MOWING SERVICES, TYPE Il - Site #10

MOWING SERVICES, TYPE |l - Site #11

MOWING SERVICES, TYPE Il - Site #12

MOWING SERVICES, TYPE |l - Site #13

MOWING SERVICES, TYPE Il - Site #14

PRUNING - HEDGE ROWS, Site #1

PESTICIDE APPLICATION, Weed Control
PESTICIDE APPLICATION, Poison Ivy Control

PESTICIDE APPLICATION, Insect Control

PESTICIDE APPLICATION, Site #1

MULCHING OF SHRUB BEDS

MULCHING OF INDIVIDUAL TREES / SHRUBS

WEEDING IN PLANTER AREAS

LEAF REMOVAL - Site #3

LEAF REMOVAL - Dam Site

CHIPPING TRAIL SURFACE

* Revised by Amendment 0001

14

14

14

14

14

3,660

1

286

104

2,000

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LF

EA

EA

EA

AC

SY

EA

EA

EA

EA

LF*
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED
QUANTITY UNIT

ESTIMATED

CLEANING SERVICES (IN ACCORDANCE WITH SECTION C3)

2026

2027

2028

2029

2030

2031

2032

2033

2034

2035

2036

2037

2038

2039

2040

2041

2042

2043

2044

2045

2046

2047

2048

2049

2050

2051

RESTROOM CLEANING - Site #1 (Daily)
RESTROOM CLEANING - Site #1 (Weekly)
RESTROOM CLEANING - Site #2 (Daily)
RESTROOM CLEANING - Site #2 (Weekly)
RESTROOM CLEANING - Site #3, RR#1 (Daily)
RESTROOM CLEANING - Site #3, RR#2 (Daily)
RESTROOM CLEANING - Site #3, RR#3 (Daily)
RESTROOM CLEANING - Site #3, RR#4 (Daily)
RESTROOM CLEANING - Site #4 (Daily)

RESTROOM CLEANING - Site #4 (Weekly)

RESTROOM CLEANING - Site #5 (5 times per
week)

RESTROOM CLEANING - Site #5 (Weekly)
PRESSURE WASHING RESTOOMS - Site #1

PRESSURE WASHING RESTOOMS - Site #2

PRESSURE WASHING RESTOOMS - Site #3,
RR #1
PRESSURE WASHING RESTOOMS - Site #3,
RR #2
PRESSURE WASHING RESTOOMS - Site #3,
RR #3
PRESSURE WASHING RESTOOMS - Site #3,
RR #4

PRESSURE WASHING RESTOOMS - Site #4
PRESSURE WASHING RESTOOMS - Site #5
ADDITIONAL RESTROOM CLEANING - Site #1

ADDITIONAL RESTROOM CLEANING - Site #2

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #1

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #2

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #3

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #4

* Revised by Amendment 0001

114

21

114

12

134

134

134

134

114

21

104

21

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA




W911WN-05-B-0001

11 0F 21

PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED

QUANTITY UNIT

UNIT PRICE

ESTIMATED
AMOUNT

2052

2053

2054

2055

2056

2057

2058

2059

2060

2061

SOLID WASTE REMOVAL (IN ACCORDANCE WITH SECTION C4)

2062

2063

2064

2065

2066

2067

2068

2069

2070

2071

2072

2073

2074

2075

ADDITIONAL RESTROOM CLEANING - Site #4
ADDITIONAL RESTROOM CLEANING - Site #5

PROJECT OFFICES CLEANING

PROJECT INFORMATION CENTER CLEANING
(Weekly)

PROJECT INFORMATION CENTER CLEANING
(Monthly)

SHAMPOOING OF CARPETED FLOORS - Project
Information Center

PICNIC TABLE CLEANING (Includes all tables)

GRILLS AND FIRE RINGS CLEANING
(Includes all grills and fire rings)

PICINIC SHELTER CLEANING

ADDITIONAL PICNIC SHELTER CLEANING

SOLID WASTE REMOVAL - Site #1 (Weekly)

SOLID WASTE REMOVAL - Site #1 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #2 (Weekly)

SOLID WASTE REMOVAL - Site #2 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #3 (Weekly)

SOLID WASTE REMOVAL - Site #4 (Weekly)

SOLID WASTE REMOVAL - Site #4 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #5 (Weekly)

SOLID WASTE REMOVAL - Site #5 (Twice
Monthly)

ADDITIONAL SOLID WASTE REMOVAL - Site #1
ADDITIONAL SOLID WASTE REMOVAL - Site #2
ADDITIONAL SOLID WASTE REMOVAL - Site #3
ADDITIONAL SOLID WASTE REMOVAL - Site #4

ADDITIONAL SOLID WASTE REMOVAL - Site #5

* Revised by Amendment 0001

2

52

12

23

52

12

27

4

21

27

4

27

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ESTIMATED ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

RAW SEWAGE AND SLUDGE REMOVAL (IN ACCORDANCE WITH SECTION C5)

2076 RAW SEWAGE REMOVAL - Site #1 10,000 GL
2077 RAW SEWAGE REMOVAL - Site #2 16,000 GL
2078 RAW SEWAGE REMOVAL - Site #3 12,000 GL
2079 RAW SEWAGE REMOVAL - Site #5 16,000 GL

PARK ATTENDANT (IN ACCORDANCE WITH SECTION C6)

2080 PARK ATTENDANT 1,792 HR

WILDLIFE MANAGEMENT (IN ACCORDANCE WITH SECTION C7)

2081 PLOWING - Creek Compartment Food Plots 8 AC
2082 DISCING - Creek Compartment Food Plots 8 AC
2083 FERTILIZING - Creek Compartment Food Plots 8 AC
2084 SEEDING - Creek Compartment Food Plots 8 AC
2085 RELEASE OF CUTTING TREES 5 EA

2086 MOWING HERBACEOUS VEGETATION - Dam 1 AC
Site Compartment

2087 MOWING HERBACEOUS VEGETATION - Creek 8 AC
Compartment Food Plots

BOUNDARY (IN ACCORDANCE WITH SECTION C10)

2088 MARKING BOUNDARIES 1 EA

Estimated Total, Option Year 2 XXXXXXXX

* Revised by Amendment 0001
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED
QUANTITY UNIT

ESTIMATED

GRASS MOWING (IN ACCORDANCE WITH SECTION C1)

3001

3002

3003

3004

3005

3006

3007

3008

3009

3010

3011

3012

3013

3014

MAINTENANCE OF LANDSCAPED AREAS (IN ACCORDANCE WITH SECTION C2,

3015

3016

3017

3018

3019

3020

3021

3022

3023

3024

3025

MOWING SERVICES, TYPE | - Site #1

MOWING SERVICES, TYPE | - Site #2

MOWING SERVICES, TYPE | - Site #3

MOWING SERVICES, TYPE | - Site #4

MOWING SERVICES, TYPE | - Site #5

MOWING SERVICES, TYPE Il - Site #6

MOWING SERVICES, TYPE Il - Site #7

MOWING SERVICES, TYPE Il - Site #8

MOWING SERVICES, TYPE Il - Site #9

MOWING SERVICES, TYPE Il - Site #10

MOWING SERVICES, TYPE |l - Site #11

MOWING SERVICES, TYPE Il - Site #12

MOWING SERVICES, TYPE |l - Site #13

MOWING SERVICES, TYPE Il - Site #14

PRUNING - HEDGE ROWS, Site #1

PESTICIDE APPLICATION, Weed Control
PESTICIDE APPLICATION, Poison Ivy Control

PESTICIDE APPLICATION, Insect Control

PESTICIDE APPLICATION, Site #1

MULCHING OF SHRUB BEDS

MULCHING OF INDIVIDUAL TREES / SHRUBS

WEEDING IN PLANTER AREAS

LEAF REMOVAL - Site #3

LEAF REMOVAL - Dam Site

CHIPPING TRAIL SURFACE

* Revised by Amendment 0001

14

14

14

14

14

3,660

1

16

286

104

2,000

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LF

EA

EA

EA

AC

SY

EA

EA

EA

EA

LF*
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED
QUANTITY UNIT

ESTIMATED

CLEANING SERVICES (IN ACCORDANCE WITH SECTION C3)

3026

3027

3028

3029

3030

3031

3032

3033

3034

3035

3036

3037

3038

3039

3040

3041

3042

3043

3044

3045

3046

3047

3048

3049

3050

3051

RESTROOM CLEANING - Site #1 (Daily)
RESTROOM CLEANING - Site #1 (Weekly)
RESTROOM CLEANING - Site #2 (Daily)
RESTROOM CLEANING - Site #2 (Weekly)
RESTROOM CLEANING - Site #3, RR#1 (Daily)
RESTROOM CLEANING - Site #3, RR#2 (Daily)
RESTROOM CLEANING - Site #3, RR#3 (Daily)
RESTROOM CLEANING - Site #3, RR#4 (Daily)
RESTROOM CLEANING - Site #4 (Daily)

RESTROOM CLEANING - Site #4 (Weekly)

RESTROOM CLEANING - Site #5 (5 times per
week)

RESTROOM CLEANING - Site #5 (Weekly)
PRESSURE WASHING RESTOOMS - Site #1

PRESSURE WASHING RESTOOMS - Site #2

PRESSURE WASHING RESTOOMS - Site #3,
RR #1
PRESSURE WASHING RESTOOMS - Site #3,
RR #2
PRESSURE WASHING RESTOOMS - Site #3,
RR #3
PRESSURE WASHING RESTOOMS - Site #3,
RR #4

PRESSURE WASHING RESTOOMS - Site #4
PRESSURE WASHING RESTOOMS - Site #5
ADDITIONAL RESTROOM CLEANING - Site #1

ADDITIONAL RESTROOM CLEANING - Site #2

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #1

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #2

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #3

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #4

* Revised by Amendment 0001

114

21

114

12

134

134

134

134

114

21

104

21

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED

QUANTITY UNIT

UNIT PRICE

ESTIMATED
AMOUNT

3052

3053

3054

3055

3056

3057

3058

3059

3060

3061

SOLID WASTE REMOVAL (IN ACCORDANCE WITH SECTION C4)

3062

3063

3064

3065

3066

3067

3068

3069

3070

3071

3072

3073

3074

3075

ADDITIONAL RESTROOM CLEANING - Site #4
ADDITIONAL RESTROOM CLEANING - Site #5

PROJECT OFFICES CLEANING

PROJECT INFORMATION CENTER CLEANING
(Weekly)

PROJECT INFORMATION CENTER CLEANING
(Monthly)

SHAMPOOING OF CARPETED FLOORS - Project
Information Center

PICNIC TABLE CLEANING (Includes all tables)

GRILLS AND FIRE RINGS CLEANING
(Includes all grills and fire rings)

PICINIC SHELTER CLEANING

ADDITIONAL PICNIC SHELTER CLEANING

SOLID WASTE REMOVAL - Site #1 (Weekly)

SOLID WASTE REMOVAL - Site #1 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #2 (Weekly)

SOLID WASTE REMOVAL - Site #2 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #3 (Weekly)

SOLID WASTE REMOVAL - Site #4 (Weekly)

SOLID WASTE REMOVAL - Site #4 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #5 (Weekly)

SOLID WASTE REMOVAL - Site #5 (Twice
Monthly)

ADDITIONAL SOLID WASTE REMOVAL - Site #1
ADDITIONAL SOLID WASTE REMOVAL - Site #2
ADDITIONAL SOLID WASTE REMOVAL - Site #3
ADDITIONAL SOLID WASTE REMOVAL - Site #4

ADDITIONAL SOLID WASTE REMOVAL - Site #5

* Revised by Amendment 0001

2

52

12

23

52

12

27

4

21

27

4

27

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ESTIMATED ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

RAW SEWAGE AND SLUDGE REMOVAL (IN ACCORDANCE WITH SECTION C5)

3076 RAW SEWAGE REMOVAL - Site #1 10,000 GL
3077 RAW SEWAGE REMOVAL - Site #2 16,000 GL
3078 RAW SEWAGE REMOVAL - Site #3 12,000 GL
3079 RAW SEWAGE REMOVAL - Site #5 16,000 GL

PARK ATTENDANT (IN ACCORDANCE WITH SECTION C6)

3080 PARK ATTENDANT 1,792 HR

WILDLIFE MANAGEMENT (IN ACCORDANCE WITH SECTION C7)

3081 PLOWING - Creek Compartment Food Plots 8 AC
3082 DISCING - Creek Compartment Food Plots 8 AC
3083 FERTILIZING - Creek Compartment Food Plots 8 AC
3084 SEEDING - Creek Compartment Food Plots 8 AC
3085 RELEASE OF CUTTING TREES 5 EA

3086 MOWING HERBACEOUS VEGETATION - Dam 1 AC
Site Compartment

3087 MOWING HERBACEOUS VEGETATION - Creek 8 AC
Compartment Food Plots

BOUNDARY (IN ACCORDANCE WITH SECTION C10)

3088 MARKING BOUNDARIES 1 EA

Estimated Total, Option Year 3 XXXXXXXX

* Revised by Amendment 0001
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED
QUANTITY UNIT

ESTIMATED

GRASS MOWING (IN ACCORDANCE WITH SECTION C1)

4001

4002

4003

4004

4005

4006

4007

4008

4009

4010

4011

4012

4013

4014

MAINTENANCE OF LANDSCAPED AREAS (IN ACCORDANCE WITH SECTION C2,

4015

4016

4017

4018

4019

4020

4021

4022

4023

4024

4025

MOWING SERVICES, TYPE | - Site #1

MOWING SERVICES, TYPE | - Site #2

MOWING SERVICES, TYPE | - Site #3

MOWING SERVICES, TYPE | - Site #4

MOWING SERVICES, TYPE | - Site #5

MOWING SERVICES, TYPE Il - Site #6

MOWING SERVICES, TYPE Il - Site #7

MOWING SERVICES, TYPE Il - Site #8

MOWING SERVICES, TYPE Il - Site #9

MOWING SERVICES, TYPE Il - Site #10

MOWING SERVICES, TYPE |l - Site #11

MOWING SERVICES, TYPE Il - Site #12

MOWING SERVICES, TYPE |l - Site #13

MOWING SERVICES, TYPE Il - Site #14

PRUNING - HEDGE ROWS, Site #1

PESTICIDE APPLICATION, Weed Control
PESTICIDE APPLICATION, Poison Ivy Control

PESTICIDE APPLICATION, Insect Control

PESTICIDE APPLICATION, Site #1

MULCHING OF SHRUB BEDS

MULCHING OF INDIVIDUAL TREES / SHRUBS

WEEDING IN PLANTER AREAS

LEAF REMOVAL - Site #3

LEAF REMOVAL - Dam Site

CHIPPING TRAIL SURFACE

* Revised by Amendment 0001

14

14

14

14

14

3,660

1

286

104

2,000

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LF

EA

EA

EA

AC

SY

EA

EA

EA

EA

LF*




W911WN-05-B-0001

18 OF 21

PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED
QUANTITY UNIT

ESTIMATED

CLEANING SERVICES (IN ACCORDANCE WITH SECTION C3)

4026

4027

4028

4029

4030

4031

4032

4033

4034

4035

4036

4037

4038

4039

4040

4041

4042

4043

4044

4045

4046

4047

4048

4049

4050

4051

RESTROOM CLEANING - Site #1 (Daily)
RESTROOM CLEANING - Site #1 (Weekly)
RESTROOM CLEANING - Site #2 (Daily)
RESTROOM CLEANING - Site #2 (Weekly)
RESTROOM CLEANING - Site #3, RR#1 (Daily)
RESTROOM CLEANING - Site #3, RR#2 (Daily)
RESTROOM CLEANING - Site #3, RR#3 (Daily)
RESTROOM CLEANING - Site #3, RR#4 (Daily)
RESTROOM CLEANING - Site #4 (Daily)

RESTROOM CLEANING - Site #4 (Weekly)

RESTROOM CLEANING - Site #5 (5 times per
week)

RESTROOM CLEANING - Site #5 (Weekly)
PRESSURE WASHING RESTOOMS - Site #1

PRESSURE WASHING RESTOOMS - Site #2

PRESSURE WASHING RESTOOMS - Site #3,
RR #1
PRESSURE WASHING RESTOOMS - Site #3,
RR #2
PRESSURE WASHING RESTOOMS - Site #3,
RR #3
PRESSURE WASHING RESTOOMS - Site #3,
RR #4

PRESSURE WASHING RESTOOMS - Site #4
PRESSURE WASHING RESTOOMS - Site #5
ADDITIONAL RESTROOM CLEANING - Site #1

ADDITIONAL RESTROOM CLEANING - Site #2

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #1

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #2

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #3

ADDITIONAL RESTROOM CLEANING - Site #3,

RR #4

* Revised by Amendment 0001

114

21

114

12

134

134

134

134

114

21

104

21

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ITEM DESCRIPTION

ESTIMATED

QUANTITY UNIT

UNIT PRICE

ESTIMATED
AMOUNT

4052

4053

4054

4055

4056

4057

4058

4059

4060

4061

SOLID WASTE REMOVAL (IN ACCORDANCE WITH SECTION C4)

4062

4063

4064

4065

4066

4067

4068

4069

4070

4071

4072

4073

4074

4075

ADDITIONAL RESTROOM CLEANING - Site #4
ADDITIONAL RESTROOM CLEANING - Site #5

PROJECT OFFICES CLEANING

PROJECT INFORMATION CENTER CLEANING
(Weekly)

PROJECT INFORMATION CENTER CLEANING
(Monthly)

SHAMPOOING OF CARPETED FLOORS - Project
Information Center

PICNIC TABLE CLEANING (Includes all tables)

GRILLS AND FIRE RINGS CLEANING
(Includes all grills and fire rings)

PICINIC SHELTER CLEANING

ADDITIONAL PICNIC SHELTER CLEANING

SOLID WASTE REMOVAL - Site #1 (Weekly)

SOLID WASTE REMOVAL - Site #1 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #2 (Weekly)

SOLID WASTE REMOVAL - Site #2 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #3 (Weekly)

SOLID WASTE REMOVAL - Site #4 (Weekly)

SOLID WASTE REMOVAL - Site #4 (Twice
Monthly)

SOLID WASTE REMOVAL - Site #5 (Weekly)

SOLID WASTE REMOVAL - Site #5 (Twice
Monthly)

ADDITIONAL SOLID WASTE REMOVAL - Site #1
ADDITIONAL SOLID WASTE REMOVAL - Site #2
ADDITIONAL SOLID WASTE REMOVAL - Site #3
ADDITIONAL SOLID WASTE REMOVAL - Site #4

ADDITIONAL SOLID WASTE REMOVAL - Site #5
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2

52

12

23

52

12

27

4

21

27

4

27

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ESTIMATED ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

RAW SEWAGE AND SLUDGE REMOVAL (IN ACCORDANCE WITH SECTION C5)

4076 RAW SEWAGE REMOVAL - Site #1 10,000 GL
4077 RAW SEWAGE REMOVAL - Site #2 16,000 GL
4078 RAW SEWAGE REMOVAL - Site #3 12,000 GL
4079 RAW SEWAGE REMOVAL - Site #5 16,000 GL

PARK ATTENDANT (IN ACCORDANCE WITH SECTION C6)

4080 PARK ATTENDANT 1,792 HR

WILDLIFE MANAGEMENT (IN ACCORDANCE WITH SECTION C7)

4081 PLOWING - Creek Compartment Food Plots 8 AC
4082 DISCING - Creek Compartment Food Plots 8 AC
4083 FERTILIZING - Creek Compartment Food Plots 8 AC
4084 SEEDING - Creek Compartment Food Plots 8 AC
4085 RELEASE OF CUTTING TREES 5 EA

4086 MOWING HERBACEOUS VEGETATION - Dam 1 AC
Site Compartment

4087 MOWING HERBACEOUS VEGETATION - Creek 8 AC
Compartment Food Plots

BOUNDARY (IN ACCORDANCE WITH SECTION C10)

4088 MARKING BOUNDARIES 1 EA

Estimated Total, Option Year 4 XXXXXXXX

* Revised by Amendment 0001
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PRICE SCHEDULE - TIONESTA LAKE, TIONESTA, PA

ESTIMATED ESTIMATED
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

OFFER SUMMARY

ESTIMATED TOTAL, BASE YEAR | |

ESTIMATED TOTAL, OPTION YEAR 1 | |

ESTIMATED TOTAL, OPTION YEAR 2 | |

ESTIMATED TOTAL, OPTION YEAR 3 | |

ESTIMATED TOTAL, OPTION YEAR 4 | |

ESTIMATED TOTAL, ENTIRE 5 YEAR CONTRACT | |

* Revised by Amendment 0001
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

The following have been modified:
SECTION C1
SECTION C1

GRASS MOWING

Cl-1 SCOPE OF WORK. The work performed under this section consists of furnishing labor, equipment,
fuel, transportation, tools and supplies necessary for mowing and trimming grass and vegetation in strict accordance with
these specifications for the areas listed in Exhibit A.

C1-2 MATERIALS. Not Used.
C1-3 WORK TO BE PERFORMED.

C1-3.1 General. For the purpose of this contract, mowing is defined as the cutting of grass, weeds, vines, or
other vegetation. Trimming is defined as the cutting of grass, weeds, vines, or other vegetation around items such as
buildings, sidewalks, guardrails, posts, instruments, telephone poles, drinking fountains, grills, campsites, fire rings,
picnic tables, trees, shrubbery, curbing, stone slope protection areas, bumper blocks in camping and parking areas, and
other such obstacles.

C1-3.1.1 Ordering Mowings. When a Task Order is issued to mow a designated area, mowing shall be
completed within the period specified in Exhibit A, following said notification. This excludes variances, i.e. weekends,
holidays, or other variances allowed or required by the COR. All variances allowed or required by the COR, will be
submitted to the Contractor in writing. Areas shall be mowed in the order they are listed on the notification by COR.

C1-3.1.2 Grass Height. Mowing and trimming in each area must be done in such a manner as to provide
uniform grass height. Upon the completion of mowing and trimming in an area, all grass must be within the specified
height limits as listed in paragraph C1-3.2.1.

C1-3.1.3 Mowing Hours. Work to be performed in secured areas shall be accomplished during normal project
work hours shown at Exhibit A. All mowing operations shall be performed during daylight hours. The COR may
suspend mowing and/or trimming operations at any time, because of wet grounds, safety hazards, or other reasons
which are deemed valid. The COR shall deduct an amount equal to the cost of mowing the area, where mowing has
been suspended. (This deduction will be reflected in a Task Order modification.) Likewise, mowing and trimming
operations shall not be conducted on Saturdays, Sundays, or Federal holidays, unless approved in writing, in advance, by
the COR. Work approved for weekends or holidays shall be at no additional expense to the Government. Mowing in
camping areas shall be performed between 9:00 a.m. and 6:00 p.m. The Contractor shall also be held responsible for
damage/breakage to water shutoff valves, risers, caps, geotechnical instruments, and other Government property.

C1-3.2 Mowing Operations. All mowing operations shall be conducted to protect the grass, sod, equipment,
trees and shrubs in the areas, and to ensure the safety of all persons in the vicinity of the mowing operations. As a safety
precaution, directing the open vent in the mower housing toward vehicles or people shall be avoided.

C1-3.2.1 Description of Areas. The areas to be mowed, with approximate acreage, are listed and shown on
Exhibit A. The height of cuts are broken into two different types. Type I Cut - the required cut is 3 inches, and normally
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mowed when the grass height is less than 6 inches. Type Il Cut - the required cut height is 5 inches and is intended for
meadows and fields with high grass.

C1-3.2.2 Prior to Mowing. Prior to mowing an area, the area shall be inspected for all trash, garbage, debris,
drift, dead leaves and limbs, and such material shall be disposed of in accordance with Section C11 -
ENVIRONMENTAL PROTECTION. Should such material be struck by a mower and scattered, the scattered pieces
shall be picked up and disposed of before leaving the area. Fallen trees shall be placed at a convenient location for future
pickup by the Contractor. It shall be the Contractor's responsibility to keep grass clippings, litter, etc., that are cut up by
the mower blades, off the road, sidewalks, areas under picnic tables, parking lots, camping pulloffs, benches, etc.

C1-3.2.3 Soft and Damp Areas. All soft and damp areas shall be mowed assuring no damage or ruts the
landscape.

C1-3.2.4 Mowing. The Contractor shall provide grass mowing as necessary to maintain the proper height and
as defined for each area as specified in Exhibit A. The Contractor shall be liable for replacement of trees and shrubs
damaged by mowing equipment.

C1-3.3 Trimming. All trimming of an area shall be performed in conjunction with the mowing of the area and
shall be completed within 24 hours of completion of the mowing. Trimming shall ensure that all vegetation adjacent to
woody plants and structures, including but not limited to, buildings, fences, signs, and surface areas be uniform in height
as designated for each area in Exhibit A.

C1-3.3.1 Alternative Herbicide Application. The Contractor may elect, at no additional cost to the Government, to

apply herbicide in accordance with herbicide application guidance contained in Section C2 - MAINTENANCE OF
LANDSCAPED AREAS in order to reduce or eliminate mechanical trimming.

Cl4 SPECIAL REQUIREMENTS.

C1-4.1 Deficiencies. It is the intent of this requirement that mowing operations be started within 24 hours of
notification by the COR and continued uninterrupted until all work is completed. The mowing and trimming described
on the Task Order shall be completed within the time period specified in Exhibit A following notification by the COR. If
the work is not completed at the end of the time period, a CDR will be issued as described in Section H - SPECIAL
CONTRACT REQUIREMENTS.

C1-4.2 Safety. In addition to the Occupational Safety and Health Act (OSHA) Safety Standards and Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, the Contractor shall comply with the following:

On steep and uneven terrain, use of flails or similar type mowing apparatus shall not be permitted.

Safety glasses with side shields, hard hats, and safety shoes shall be the minimum safety apparel worn by
persons operating any mowing or trimming equipment.

All riding equipment, used on slopes of 3 horizontal to 1 vertical or steeper, shall have rollover protection in
addition to seat belts.

A standard "Mowing Ahead" sign in accordance with the Manual of Uniform Traffic Control Devices shall be
erected on each end of mowing operations at every area when mowing is in progress within five feet of a roadway.

C1-5 SCHEDULE OF WORK. All work under this section will be ordered as described in Exhibit A.
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Cl1-6 LOCATION OF WORK. The location of the work and the limits and requirements for each service
are shown on Exhibit A.

C1-7 GOVERNMENT FURNISHED EQUIPMENT AND MATERIALS. Not Used.
C1-8  MEASUREMENT AND PAYMENT.
C1-8.1 Mowing Services, Type |. Measurement and payment for mowing services will be made at the

applicable contract unit price per each service completed or acre mowed, as identified on the price schedule, which price
shall include all costs of labor, supplies, and equipment required to complete the work as specified.

C1-8.2 Mowing Services, Type Il. Measurement and payment for mowing services will be made at the
applicable contract unit price per each service completed or acre mowed, as identified on the price schedule, which price
shall include all costs of labor, supplies, and equipment required to complete the work as specified.

SECTION C2
SECTION C2

MAINTENANCE OF LANDSCAPED AREAS
C2-1 SCOPE OF WORK. The work performed under this section consists of furnishing labor, equipment,
fuel, transportation, tools and supplies necessary for the performance of the services set forth in the schedule and in strict

accordance with these specifications for the areas listed in Exhibits A and B.

C2-2 MATERIALS. Materials meeting the following requirements shall be furnished by the Contractor as
required for performance of the work under this contract.

C2-2.1 Not Used.

C2-2.2 Landscape Mulch. Landscaping mulch shall consist of shredded hardwood and bark that is free from
deleterious material and shall be stored so as to prevent inclusion of foreign materials.

C2-2.3 Not Used.
C2-2.4 Not Used.
C2-2.5 Not Used.
C2-2.6 Pesticides. The Government will ordinarily allow the use of only general use (non-restricted)

pesticides. However, unusual conditions may require the use of restricted use pesticides, provided prior approval is
obtained from the COR. Following is a partial list of pre-approved restricted use pesticides:

Trade Name Chemical Name Type of Pesticide
Roundup Glyphosate Herbicide
Rodeo Glyphosate Herbicide
Amitrole Aminotriazole Herbicide
Surflan Oryzalin Herbicide

Ficam D Bendiocarb Insecticide



W911WN-05-B-0001
0001
Page 5 of 18

Ficam W Bendiocarb Insecticide
Dursbhan Chlorpyrisos Insecticide

Other pesticides may be substituted for those listed above, with prior approval by the COR.

C2-2.7 Not Used.

C2-2.8 Not Used.

C2-2.9 Not Used.

C2-3 WORK TO BE PERFORMED.

C2-3.1 Pruning and Maintenance of Trees and Shrubs.

C2-3.1.1 Pruning Ornamental Plants. Ornamental plants around buildings, bulletin boards, entrance gates and
other landscaped areas, shall be pruned when ordered. Plants shall be thinned to encourage bushier growth and remove
dead and broken branches. The typical growth habit of individual plants shall be retained, with as much height and
spread as practical. The maximum totals by area for trees and shrubs to be maintained are shown on Exhibit B.

C2-3.1.2 Not Used.

C2-3.1.3 General.

C2-3.1.3.1 Cutting Techniques. Cuts shall follow recommended National Arborist Association practices. All
cut limbs and trimmings shall be removed from the work site, and disposed of as specified in Section C11 -
ENVIRONMENTAL PROTECTION.

C2-3.1.3.2 Use of Pesticides. The use of pesticides by the Contractor shall be in accordance with the project’s
approved Annual Pest Control Plan. All pesticide applications planned by the Contractor shall be included in this plan.
The Contractor shall submit pesticide application plans for each calendar year to the COR by December 1 of the
preceding year.

C2-3.2 Not Used.

C2-3.2.1 Not Used.

C2-3.2.2 Not Used.

C2-3.2.3 Not Used.

C2-3.2.4 Not Used.

C2-3.2.5 Not Used.
C2-3.2.6 Not Used.
C2-3.2.7 Not Used.
C2-3.2.8 Not Used.
C2-3.2.9 Not Used.

C2-3.2.10 Not Used.
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C2-3.3 Not Used.

C2-3.5 Pesticide Application. For the purposes of this contract, “Pesticide Application” includes the use of
herbicides, insecticides, fungicides, larvicides and rodenticides. The Contractor shall provide ground application
services for pesticides at the locations indicated in the Task Order and as shown in Exhibit B. Application shall be done
in accordance with all local, state, and Federal laws; and a minimum of one state certified applicator shall be supervising
during all work. Proof of certification shall be submitted to the COR prior to starting herbicide application. All safety
standards shall be followed including manufacturers recommendations. The pesticides shall be mixed and applied in
accordance with the manufacturer's specified application rate. A kill rate of 95% of the target pests shall be considered
the standard for pesticide application on the project. All proper precautions shall be employed to prevent the pesticides
from contaminating surrounding areas. The Contractor shall furnish and use a spray pattern indicator such as Blazon
(Monsanto Corp.) which is inert and biodegradable in all spraying operations. When instructed by the COR, the
Contractor shall provide barricades and/or proper signs, to protect the public from exposure to the pesticides. All
pesticides must be approved by the COR prior to their use on Government property. Following each application of
pesticides, a "Pesticide Application Record" ORD Form 1031 (Exhibit N) shall be completed by the Contractor and
submitted to the COR. Pesticides shall conform to the requirements of paragraph C2-2.6. The Contractor shall mix and
store all pesticides off project. The Government reserves the right to inspect the equipment to be used at any time and to
require its removal from the worksite, if it is found to be unsafe for the type or condition of the worksite. The Contractor
must provide adequate safety equipment, and ensure its use during applications.

C2-3.6 Mulching.

C2-3.6.1 Mulching of Shrub Beds, and Individual Trees and Shrubs. Mulching of shrub beds and individual
trees and shrubs in service areas shall consist of cleaning and replacement of all mulch within the boundaries of shrub
beds or around individual trees and shrubs. Replacement will consist of spreading new shredded hardwood bark and
mulch, free of deleterious material at a minimum of 24 inches around the base of individual trees and shrubs and within
the boundaries of shrub beds. All mulch shall be replaced at a minimum depth of 3 inches. See Exhibit B.

C2-3.6.2 Not Used.

C2-3.6.4 Weeding in Planter Areas. When ordered, grass and weeds shall be removed from planter areas
(including shrub and flower bed areas) and around buildings, restrooms, washrooms, impacted playgrounds, contact
stations, etc. A listing of these areas is in Exhibit B.

C2-3.7 Leaf Removal. Leaves shall be removed from the areas indicated in Exhibit A. Leaf removal shall
occur in the fall, normally between 15 October and 15 November and in the spring normally between 15 March and 30
April. All leaves shall be removed and disposed of as specified in Section C11 - ENVIRONMENTAL PROTECTION.

C2-3.8 Not Used.

C2-3.8.1 Trail Surfaces. A continuous covering of wood chips shall be applied to trail surfaces in areas
designated by the COR to assure a minimum tread width of three feet and depth of three inches. Trees or
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C2-3.8.2 Not Used.

C2-3.8.3 Not Used.

C2-3.8.4 Not Used.

C2-3.8.5 Not Used.

C2-3.9 Not Used.

C2-3.9.1 Not Used.

C2-3.9.2 Not Used.

C2-3.9.3 Not Used.

C2-3.10 Not Used.

C2-3.11 Not Used.

C2-3.12 Not Used.

C2-3.12.1 Not Used.

C2-4 SPECIAL REQUIREMENTS. Not Used.

C2-5 SCHEDULE OF WORK. All work under this section will be ordered as described in Section H,
SPECIAL CONTRACT REQUIREMENTS, upon receipt of Task Order. The Contractor shall begin work within 24
hours of receipt of the Task Order.

C2-6 LOCATION OF WORK. The location of the work will be specified on the Task Order.

C2-7 GOVERNMENT FURNISHED EQUIPMENT AND MATERIALS. Not Used.

C2-8 MEASUREMENT AND PAYMENT.

C2-8.1 Pruning. Measurement and payment for pruning will be made by the number of trees or shrubs pruned
at the applicable unit price which price shall include all costs of labor, supplies, and equipment required to complete the
work as specified.

C2-8.2 Pruning Hedge Rows. Measurement and payment for pruning hedge rows will be made by the linear
foot at the applicable contract unit price which price shall include all costs of labor, supplies, and equipment required to
complete the work as specified.

C2-8.3 Not Used.

C2-8.4 Not Used.

C2-8.5 Not Used.

C2-8.6 Not Used.
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C2-8.7 Pesticide Application. Measurement and payment will be made at the applicable contract unit price per
acre, square yard, or each, as identified on the price schedule for each area of application which price shall include all
costs of labor, supplies, and equipment required to complete the work as specified.

C2-8.8 Mulching.

C2-8.8.1 Mulching Shrub Beds. Measurement and payment will be made at the applicable unit price per
square yard for mulching shrub beds by each site of the shrub bed which price shall include all costs of labor, supplies,
and equipment required to complete the work as specified.

C2-8.8.2 Mulching Individual Trees/Shrubs. Measurement and payment will be made at the applicable unit
price per square yard for Individual trees/shrubs for the recreation area on the basis of 1.5 square yard per individual
tree/shrub which price shall include all costs of labor, supplies, and equipment required to complete the work as
specified.

C2-8.8.3 Not Used.

C2-8.8.5 Not Used.

C2-8.8.6 Weeding in Planter Areas. Measurement and payment for removal of weeds in planter areas will be
made at the applicable contract unit price per each service which price shall include all costs of labor, supplies, and
equipment required to complete the work as specified.

C2-8.9 Leaf Removal. Measurement and payment for leaf removal will be made at the applicable contract unit
price per each service completed which price shall include all costs of labor, supplies, and equipment required to
complete the work as specified.

C2-8.10 Trail Maintenance.

C2-8.10.1 Chipping Trail Surfaces. Measurement and payment for chipping trail surfaces will be made at the
applicable unit price by the square yard of area mulched which price shall include all costs of labor, supplies, and
equipment required to complete the work as specified.

C2-8.10.2 Not Used.

C2-8.10.3 Not Used.

C2-8.10.3.1 Not Used.

C2-8.10.3.2 Not Used.

C2-8.10.4 Not Used.

C2-8.10.5 Not Used.

C2-8.11 Not Used.

C2-8.11.1 Not Used.

C2-8.11.2 Not Used.
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C2-8.12 Not Used.
C2-8.13 Not Used.

C2-8.14 Not Used.
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SECTION C3
SECTION C3

CLEANING SERVICES

C3-1 SCOPE OF WORK. The work performed under this section consists of furnishing labor, equipment,
fuel, transportation, tools and supplies necessary for the performance of the services described herein, for the areas,
facilities and equipment listed in Exhibit C.

C3-2 MATERIALS. All materials, except those listed in Exhibit C to be furnished by the Government, shall
be furnished by the Contractor. All materials shall meet the requirements listed in Exhibit C. Materials required in the
performance of the work which are not specified shall be commercial products suited for the intended use.

C3-3 WORK TO BE PERFORMED.

C3-3.1 General. All trash and debris, drift, ashes and garbage shall be removed as required and deposited in a
designated solid waste container. All cleaning services within work areas, offices, buildings, picnic areas and
campgrounds shall be performed so as not to interfere with the users. The restrooms shall be closed during cleaning.

C3-3.2 Restroom, Locker Room, and Washhouse. All interior floors, walls, windows, doors, louvers, sills,
light covers, fixtures, mirrors, shower curtains and stalls, benches, partitions (exterior and interior), wash basins, and
interior trash receptacles, shall be cleaned during each service. Cleaning shall also include the removal of all dust from
window sills and screens and the removal of insects and insect nests. All shower stalls, toilets, inside of vault toilet
seats, urinals, sinks, and floors shall be sanitized during each cleaning. All toilet tissue fixtures shall be checked and
filled during each cleaning. An equivalent of one full roll of any toilet paper shall be maintained per fixture. All
drawings, writings, or graffiti that can be removed with commercially available cleansers or solvents shall be removed.
Exterior drinking fountains attached to restroom buildings will be considered part of the restroom and will be cleaned as
part of a restroom service. Prior to leaving the restroom, locker room, or washhouse, all remaining cleanser shall be
thoroughly rinsed, and excess water mopped dry or otherwise removed. There shall be no soap film or residue left after
any cleaning operations.

C3-3.2.1 Minor Maintenance. During each cleaning the Contractor shall perform minor maintenance to insure
continued operation of subject facilities. Such maintenance shall include, but not be limited to, tightening loose fittings,
screws or bolts, checking and turning off water faucets, cleaning drains with a plunger and/or snake, and replacing all
burnt out light bulbs and damaged or worn out shower curtains.

C3-3.2.2 Reporting Maintenance Requirement. On each day work is performed, the Contractor shall report the
following to the COR:

(1) Malfunctioning or damaged fixtures. The Contractor shall turn off water to that fixture.

2 Damaged toilet paper holders, broken windows, screens, or mirrors or any damage which
could cause injury. If injury could result from the use of a damaged item, the Contractor
shall remove the item from service and report such action immediately to the COR or
Inspector.

(3) Leaks in plumbing which cannot be stopped by the tightening of a fitting.

4 Damaged door latches which cannot be repaired by the tightening of a screw or bolt.

a. Floor, sink and shower drains and toilets which cannot be unplugged by a plunger and/or
snake.
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C3-3.2.3 Power Outages. When "No Power" complaints are received for restrooms or washhouses, the
Contractor shall check the ground fault circuit interrupter for that service and reset the circuit interrupter or breaker or
replace fuses, as necessary. If power is still off, the condition shall be reported to the COR for repair, and the effected
restroom or washhouse shall be locked up as directed by the COR. A sign (provided by Contractor) informing the public
that the restroom is out of order shall be installed.

C3-3.2.4 Pest and Odor Control. The Contractor shall place devices approved by the COR in the restrooms or
washhouses for the control of pests during the contract period. The Contractor shall add odor control material to vault
toilets the first cleaning each week. The material shall cover the entire contents of the vault.

C3-3.2.5 Water Problems. If a restroom or washhouse does not have water, the Contractor shall inspect it to
determine the cause. If the cause is a closed valve, the valve shall be opened if possible; if not, the affected building shall
be locked up, a sign (provided by the Contractor) shall be placed on the facility to notify the public, and the COR shall be
notified.

C3-3.2.6 Toilets. It is the contractor's responsibility to unclog blocked toilets in campground restrooms within
one (1) hour of notification. This service shall be accomplished any time between 8:00 a.m. and 12 midnight in order to
assure proper functioning facilities.

C3-3.2.7 Not Used.

C3-3.2.8 Pressure Wash. The interior and exterior of the building shall be cleaned when ordered using a
pressure sprayer.

C3-3.4 Additional Cleaning for Restrooms and Washhouses. All services specified in paragraph C3-3.2 shall
be performed.

C3-3.5 Project Offices/Visitor Centers. All items listed in C3-3.5.1 through C3-3.5.18 are to be cleaned each
service.

C3-3.5.1 Floors. When completing the floor work listed below, furniture should be moved, as needed, to
assure that all areas are cleaned. Furniture shall be replaced as work is completed.

C3-3.5.2 Uncarpeted Floors. All uncarpeted floors shall be swept and wet mopped or vacuumed during each
cleaning service. A disinfectant cleaner shall be used for all mopping work. All floors shall look clean and all scuff
marks shall be removed by the Contractor.

C3-3.5.3 Carpeted Floors. All carpeted floors shall be vacuumed each cleaning service, including corners and
floor molding. Throw rugs and rubber mats shall be thoroughly vacuumed or shaken outside.

C3-3.5.4 Windows. All windows, interior and exterior, including windows in doors shall be kept clean.
Windows shall be washed with an approved cleaner. Sills and venetian blinds shall be dusted each cleaning.

C3-3.5.5 Doors. All doors, interior and exterior, shall be dusted and cleaned and all smudge or dirt marks shall
be removed.

C3-3.5.6 Furniture (Desks, Tables, Chairs, Stools, Bookcases, Map Cabinets, etc.) Dust and wipe all vertical
and horizontal surfaces.

(1) Wood desks (including glass), credenzas, tables and finished counter tops - dust and clean tops
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which are cleared of paperwork, books, etc. Clean surfaces with approved cleaner.
(2) Metal desks, cabinets, shelves - damp wipe sides.
(3) Chairs and stools. Clean fabric with an approved upholster cleaner.
(4) File cabinets and shelves.
(5) Book cases and cabinets with glass doors (including glass)
(6) Benches - Vacuum cloth surfaces and clean all soiled areas.
C3-3.5.7 Drinking Fountains. Drinking fountains shall be cleaned and disinfected.
C3-3.5.8 Pictures and Displays. All pictures frames and exhibits shall be dusted.

C3-3.5.9 Baseboards. All baseboards shall be dusted, and cleaned of any scuff marks or soiled areas.

C3-3.5.10 Lights. Light fixtures and covers shall be cleaned. Burned out light bulbs shall be replaced on the
inside of buildings under this cleaning service.

C3-3.5.11 Heating - Cooling Return and Grills. Grills shall be cleaned to remove dust and foreign matter.
C3-3.5.12 Walls and Ceiling (Interior).
(1) Dust, wipe and spot clean walls as needed.
(2) Dust cobwebs, etc., from corners of walls and ceiling each service.
C3-3.5.13 Lunch Areas. Clean horizontal and vertical surfaces.
(1) Cabinets and tables.
(2) Stove/Microwave (outside).
(3) Refrigerator (outside).
(4) Sink, counter top and drainboard: Clean exposed surfaces.
C3-3.5.14 Trash receptacles - empty contents. Replace liners, if soiled or torn.
C3-3.5.15 Furnace Room.
(1) Dust equipment, ducts and walls.
(2) Sweep or vacuum floor.
C3-3.5.16 Walls and Ceilings (Exterior). All cobwebs, spider webs, insect nest, bug and animal waste, dirt,
etc., shall be removed from walls in corners, roof overhang and air conditioner units. All insect nests shall be sprayed
with a pesticide approved by COR and all traces of the nest removed from bottom side of gutters, overhang, air

conditioner units and exterior of building.

C3-3.5.17 Exterior Walkways. Walkways around buildings shall be swept clean of all dirt, animal, plant,
insect and bird waste material.
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C3-3.5.18 Restrooms not having outside public entrance will be cleaned as part of the office/visitor center
cleaning. Restrooms with an outside entrance shall be ordered and paid as a separate line item under paragraph 3.2
above.

C3-3.7 Shampooing or Steam Cleaning of Carpeted Floors. All carpeted floors shall be shampooed or steam
cleaned as ordered.

C3-3.8 Picnic Tables. Each table top and seat shall be cleaned when ordered. The legs and underside of all
tables shall be cleaned and inspected, and all insect nests shall be removed. All trash and debris shall be swept and
removed from table pads.

C3-3.10 Grills (Includes Cookers and Fire Rings). Grills shall be cleaned when ordered. Extinguish all
unattended fires. Remove all ashes, garbage, trash and debris from pits, grills, cookers, and fire rings, except those on
sites occupied by campers. A listing of occupied sites will be reported on the daily work report.

C3-3.12 Drinking Fountains (Includes Water Spigots). Wash and sanitize the spigot, drain bowl, and top of the
unit. Remove all dirt, dust, and insect nests from the unit pedestal, and sweep and remove all trash, debris, ashes and
garbage from the sidewalk surrounding the unit. If drains associated with the fountains become plugged, the Contractor
shall attempt to unplug. If the drain is still plugged, the condition shall be reported to the COR.

C3-3.13 Picnic Shelter Cleaning. This work includes picnic shelters, well shelters, bench covers, exterior
bulletin boards and signs at shelters. All insect nests, shall be removed. All trash and debris shall be removed from the
roof and gutters. Shelter floors and associated gravel areas shall be cleaned. Floors shall be wet scrubbed in their
entirety, the first service of each week a cleaning is ordered. Water on the shelter floor shall be swept out of shelter area.
This work shall include sweeping walks and steps, removing litter from associated gravel areas, cleaning water fountains
and benches, emptying receptacles and policing grounds within 25 feet of shelter.

C3-3.14 Extra Cleaning for Picnic Shelters. All services specified in paragraph C3-3.13 shall be performed.

C3-3.16 Not Used.

C3-3.17 Not Used.

C3-3.18 Not Used.

C3-3.19 Not Used.
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C3-3.20 Not Used.

C3-4 SPECIAL REQUIREMENTS. The Contractor shall furnish equipment appropriate to perform the
work required. All safety equipment and supplies shall be furnished by the Contractor in accordance with EM 385-1-1.
Material Safety Data Sheets shall be furnished to the Contracting Officer for all cleaning materials used by the
Contractor. The Contractor shall identify by mark or color code, which buckets and brushes are to be used for cleaning
toilets. Equipment used for cleaning sinks and fountains will not be used for other cleaning purposes.

C3-4.1 Hauling. The method of disposal of trash, debris, ashes drift, garbage and fallen trees is described in
Exhibit H.

C3-4.2 Additional special requirements will be listed in Exhibit C.

C3-5 SCHEDULE OF WORK. All work under this section will be ordered by issuance of Task Orders as
described in Section H - SPECIAL CONTRACT REQUIREMENTS. The work will normally be performed in
accordance with the schedules shown in Exhibit C. A schedule of services shall be submitted for approval by the COR.
All work shall be accomplished on the days specified. The COR may suspend work at any time due to facilities being
closed or other reasons that are deemed valid. When work has been suspended, the Contractor shall not invoice, nor will
the Government pay for work not completed.

C3-6 LOCATION OF WORK. The location of the work and the limits for each service are shown in Exhibit
C. Policing of swimming beaches shall be performed at the beach areas listed in Exhibit I.

C3-7 GOVERNMENT FURNISHED EQUIPMENT AND MATERIALS. See Exhibit C.
C3-8 MEASUREMENT AND PAYMENT.

C3-8.1 Restroom/Locker Room/Washhouse Cleaning. Measurement and payment for cleaning services will
be made at the applicable unit price per each service completed which price shall include all costs of labor, supplies, and
equipment required to complete the work as specified.

C3-8.2 Pressure washing restrooms. Measurement and payment for pressure washing restrooms will be made
at the applicable unit price per each service completed which price shall include all costs of labor, supplies, and
equipment required to complete the work as specified.

C3-8.3 Emergency Restroom Cleaning. Measurement and payment for emergency cleaning services will be
made at the applicable unit price per each service completed which price shall include all costs of labor, supplies, and
equipment required to complete the work as specified.

C3-8.4 Additional Restroom Cleaning. Measurement and payment for additional cleaning services will be
made at the applicable unit price per each service completed which price shall include all costs of labor, supplies, and
equipment required to complete the work as specified.

C3-8.5 Project Offices Cleaning. Measurement and payment for cleaning services at Project Offices will be
made at the applicable unit price per each service completed which price shall include all costs of labor, supplies, and
equipment required to complete the work as specified.

C3-8.6 Project Information/Visitor Center Cleaning. Measurement and payment for cleaning services at
Project Information/Visitor Center will be made at the applicable unit price per each service completed which price shall
include all costs of labor, supplies, and equipment required to complete the work as specified.

C3-8.7 Waxing of Uncarpeted Floors. Measurement and payment for waxing services will be made at the
applicable unit price per each service completed which price shall include all costs of labor, supplies, and equipment
required to complete the work as specified.
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C3-8.8 Shampooing/Steam Cleaning of Carpeted Floors. Measurement and payment for shampooing services
will be made at the applicable unit price per each service completed which price shall include all costs of labor, supplies,
and equipment required to complete the work as specified.

C3-8.9 Picnic Table Cleaning. Measurement and payment for picnic table and cleaning will be made at the
applicable unit price per each service completed which price shall include all costs of labor, supplies, and equipment
required to complete the work as specified.

C3-8.11 Grills and Fire Rings Cleaning. Measurement and payment for grills and fire rings cleaning will be
made at the applicable unit price per each service completed which price shall include all costs of labor, supplies, and
equipment required to complete the work as specified.

C3-8.13 Drinking Fountains. Measurement and payment for cleaning drinking fountains will be made at the
applicable unit price per each service completed which price shall include all costs of labor, supplies, and equipment
required to complete the work as specified.

C3-8.14 Picnic Shelter Cleaning. Measurement and payment for cleaning shelter will be made at the
applicable unit price per each service completed which price shall include all costs of labor, supplies, and equipment
required to complete the work as specified.

C3-8.15 Extra Picnic Shelter Cleaning. Measurement and payment for extra picnic shelter cleaning will be
made at the applicable unit price per each service completed which price shall include all costs of labor, supplies, and
equipment required to complete the work as specified.

SECTION C5

SECTION C5
RAW SEWAGE AND SLUDGE REMOVAL

C5-1 SCOPE OF WORK. The work to be performed under this Section consists of furnishing all
necessary labor and equipment to collect and dispose of raw sewage and sludge in the areas designated.

C5-2 MATERIALS. Not Used.
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C5-3 WORK TO BE PERFORMED. The following listed specific services shall be performed as one
complete cleanup service.

NOTE: ALL ITEMS MUST BE PERFORMED. IF ONE ITEM IS OMITTED, PAYMENT FOR THE ENTIRE
SERVICE WILL NOT BE MADE.

(1) Pump and clean holding tanks, septic tanks, vault and portable toilets, grease traps and sewage plant aeration
tanks as indicated in Exhibit E. All rocks, cans, liquids (except the bottom three (3) inches) and other waste shall be
removed from each system each time they are pumped.

(2) All spillage resulting from pumping operations shall be cleaned up immediately.

(3) The Contractor shall be responsible for using proper tools for the safe removal and placement of holding, vault
and septic tank man-hole covers.

(4) Notify the COR when tanks are in need of repair.

C5-4 SPECIAL REQUIREMENTS. It shall be the responsibility of the Contractor to comply with all Federal, state,
and local laws and regulations concerning the disposal of raw sewage and sludge. Disposal shall be done only at a site
approved for that purpose. A letter from either the sewage plant accepting sewage or the state environmental agency
approval of an alternate dump site shall be furnished the COR during the pre-work conference.

C5-5 SCHEDULE OF WORK. The Contractor will be notified at least 24 hours in advance of a pickup.
All scheduled pickups shall be done between 9 a.m. and 3 p.m. on any day, except Saturday, Sunday, or holidays, unless

permission to do otherwise is granted by the COR in advance. The pickup frequencies given in Exhibit E are
approximate; actual requirements will be specified in the Task Orders.

C5-6 LOCATION OF WORK. The location of the work is shown on Exhibit E.
C5-7 GOVERNMENT FURNISHED EQUIPMENT AND MATERIALS. Not Used.

C5-8 MEASUREMENT AND PAYMENT.

C5-8.1 Raw Sewage. Measurement and payment for removal of raw sewage from holding tanks will be made
at the applicable unit price by the number of gallons removed which price shall include all costs of labor, supplies, and
equipment required to complete the work as specified and disposal fees.

SECTION C7
SECTION C7

WILDLIFE MANAGEMENT

C7-1 SCOPE OF WORK. The work to be performed consists of the development, protection and management of
fish and wildlife habitat and their respective species. The work to be performed by the Contractor will include various
forest, fish and wildlife management techniques. All management activities will be performed within the
area(s)indicated in Exhibit G.
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C7-2 MATERIALS. The Contractor shall furnish all items required to perform the work under this
section, except for those materials specified to be furnished by the Government. All materials shall be of standard
commercial grade, suited for the intended use, and subject to the approval of the Contracting Officer.

C7-3 WORK TO BE PERFORMED.

C7-3.2 Plowing, Discing, Fertilizing, £iairg and Seeding. Sites will vary in size up to 10 acres. The standard
shape is long and narrow with irregular borders. Plowing shall consist of turning over the earth, discing, and application
of fertilizer and lime as indicated in Exhibit G. Seeding of food plots includes the uniform application of seed using
standard agricultural equipment. The acreage, species, and application rates are outlined in Exhibit G.

C7-3.3 Release Cutting of Trees. Certain trees may be selected for release cutting to encourage new growth,
improved vigor and food production. Release cutting consists of removal by cutting level to the ground of all woody
materials within a 25 foot radius of the selected tree

C7-3.4 Not Used.

C7-3.5 Not Used.

C7-3.6 Not Used.

C7-3.7 Not Used.

C7-3.8 Mowing Herbaceous Vegetation. Mowing of areas under this section will be done after 15 July and
before 15 August. Areas shall be mowed according to Exhibit G.

C7-3.9 Vegetative Plantings for Fish and Wildlife Habitat. Selected vegetative species will be planted in
accordance with details listed in Exhibit G.

C7-3.10 Not Used.
C7-4 SPECIAL REQUIREMENTS. Not Used.

C7-5 SCHEDULE OF WORK. All work shall be performed by the Contractor throughout the calendar
year as specified in accordance with the Task Order.

C7-6 LOCATION OF WORK. Maps and field inspections will be used to direct the Contractor to specific
work site locations. Specific information related to location of work is shown in Exhibit G.

C7-7 GOVERNMENT FURNISHED EQUIPMENT AND MATERIALS. The Government will furnish the
following materials as required for the performance of the work:

(1) Tree, shrub and herbaceous species for vegetative planting for fish and wildlife habitat
(e.g. Pennsylvania Game Commission seedling stock).

(2) Fiberglass tubes for nesting box construction.

C7-8 MEASUREMENT AND PAYMENT.
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C7-8.2 Plowing. Measurement for plowing will be made as specified, to the nearest tenth of an acre treated.
Payment will be made at the applicable contract unit price per acre which price will include all costs of labor, supplies,
and equipment required to complete the work as specified.

C7-8.3 Discing. Measurement for discing will be made as specified, to the nearest tenth of an acre treated.
Payment will be made at the applicable contract unit price per acre which price will include all costs of labor, supplies,
and equipment required to complete the work as specified.

C7-8.4 Fertilizing. Measurement for fertilizing will be made as specified, to the nearest tenth of an acre
treated. Payment will be made at the applicable contract unit price per acre which price will include all costs of labor,
supplies, and equipment required to complete the work as specified.

C7-8.6 Seeding. Measurement for seeding will be made as specified, to the nearest tenth of an acre treated.
Payment will be made at the applicable contract unit price per acre which price will include all costs of labor, supplies,
and equipment required to complete the work as specified.

C7-8.7 Release Cutting of Trees. Measurement and payment for release cutting will be made at the applicable
contract unit price by the number of trees released which price shall include all costs of labor, supplies, and equipment
required to complete the work as specified.

C7-8.8 Not Used.

C7-8.9 Not Used.

C7-8.10 Not Used.

C7-8.11 Not Used.

C7-8.12 Mowing Herbaceous Vegetation. Measurement for mowing herbaceous vegetation will be made as
specified, to the nearest tenth of an acre. Payment will be made at the applicable contract unite price per acre which
price will include all costs of labor, supplies, and equipment required to complete the work as specified.

C7-8.14 Not Used.

(End of Summary of Changes)
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EXHIBIT A - GRASS MOWING

The following paragraphs from Section C1 do not apply to this specification: NONE
1.  Maps. (C1-1, C1-3.2.1, C1-6, C2-1, C2-3.7)

The following maps show location, limits and approximate areas. Trimming areas are not
identified specifically in the Exhibit, but are defined in general in paragraph C1-3.3.

2. Time Periods. (C1-3.1.1, C1-4.1)

Upon receipt of the Task Order, the contractor will be required to respond within 24 hours.
The work shall be completed within a 5 day period.

3. Mowing Heights. (C1-3.1.2, C1-3.2.1)

Areas 1-5, described will be mowed according to Type I cutting specifications. Areas 6-11,
described will be mowed according to Type Il specifications.

4.  Mowing Hours. (C1-3.1.3)

Work will be performed during the normal business hours, which are from 7:30 AM to
4:00 PM, Monday through Friday (01 April — 31 Oct)

5. Schedule of Work. (C1-5)

Typical task orders will be issued typically mow sites 1-5 on a weekly basis from the end
of April through May and bi-weekly between June and the beginning of October. Sites 6-11 will
typically be mowed on a monthly basis from April or May through August or September. Sites
12-14 will be mowed once in June and also once in August. Task orders will be based on
weather conditions which affect the rate of growth for grass. Typical mowing patterns may vary
accordingly.

6.  Access road berms to be mowed. (C1-3.2.4)

All berms of roadways shall be cut to the existing mow lines.
In some areas, stakes have been placed to assure that the Contractor mows to that boundary line.

7. Areas to be mowed.



Site #1, Dam Site. Lawn and meadows in the vicinity of the control tower, maintenance
building and surrounding storage areas, water plant, dwellings and entrance to the area.
Approximately 25 acres.

Site #2, Tionesta Boat Launch. Includes both sides of the roadway leading to and exiting
from the boat launch. The beginning starts near the Control Tower parking lot following the
circulation roadway and ends near the flag pole area in Site #1. Approximately 4.5 acres.

Site #3, Tionesta Recreation Area. Approximately 16 acres.

Site #4, Outflow Recreation Area. Includes the picnic area and Peters Run.
Approximately 5 acres.

Site #5, Kelletville Recreation Area. Includes campground area and the parking area
next to the campground. Approximately 5 acres.

Site #6, Lacey Flats and Glasner Run. These areas are boat to shore access only. The grassy
areas to be mowed are detailed on the drawings.

Site #7, Spillway. Weir area adjacent to the boat launch, both sides of the road.
Approximately 5 acres.

Site #8, Remote radio site. Approximately 4 miles from the project administration area,
located on German Hill Road. Approximately .30 acre. Mowing of the area includes inside of
fenced area, three feet border along outside perimeter of the fence and along both sides of the
access road from the Radio Tower to the German Hill Road.

Site #9, Plantation Trail. The trail extends from the Summit Trail intersection of the
Plantation Trail to the head of the Dam Site Trail which is located on the exit road from the Boat
Launch Area. The trail is approximately 1981 feet long. The contractor shall maintain a mowed
path of 5 feet wide. The trail area containing the boardwalks shall have the vegetation cut which
grows on, through and within one foot of the boardwalks. The area of the Plantation Trail
leading from the boardwalks to the Summit Trail shall be mowed/cut and is part of the 1981 feet
of trail.

Site #10. Boat Launch Bank. The area between the boat launch and the boat launch
parking lot. This area is steep and includes all areas within the parking and road
pavements. The area is approximately 1.5 acres.



Site #12, Downstream slope of the Dam. This area includes the entire area on the
downstream slope of the dam. This includes all grass areas within the area from the roadway at
the top of the dam, and the rip rap boundaries of both abutments and toe of the dam. The area is
approximately 15 acres.

Site #13, Abutments of the Downstream slope of the Dam. This area includes the left
and right abutments of the dam. This area includes mowing for a horizontal distance of 25 feet
beyond the structure-abutment contact line. Additionally, the abutments shall be mowed and
kept clear of undergrowth smaller than 4-inch diameter for an additional horizontal distance of
50 feet. The limits of the 25 area and the additional 50° area are clearly marked at the site for
reference. The area is approximately 3 acres.

Site #14, Toe of the Downstream slope of the Dam. This area includes for a horizontal
distance of 250 feet from the toe of the dam. The area is approximately 2 acres.
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EXHIBIT B- MAINTENANCE OF LANDSCAPE AREAS

The following paragraphs from Section C2 DO NOT apply to this specification: C2-2.1,C2-
2.3,C2-2.4,C2-2.5,C2-2.7,C2-2.8,C2-2.9,C2-3.1.2,C2-3.2,C2-3.2.1,C2-3.2.2,C2-3.2.3,C2-
3.2.4,C2-3.2.5,C2-3.2.6,C2-3.2.7,C2-3.2.8,C2-3.2.9,C2-3.2.10,C2-3.3,C2-3.6.2,C2-3.8,C2-
3.8.1,C2-3.8.2,C2-3.8.3,C2-3.8.4,C2-3.8.5,C2-3.9,C2-3.9.1,C2-3.9.2,C2-3.9.3,C2-3.10,C2-
3.11,C2-3.12,C2-3.12.1,C2-4,C2-7,C2-8.3,C2-8.4,C2-8.5,C2-3.8.6,C2-3.8.8.3,C2-8.8.4,C2-
8.10.2,C2-8.10.3,C2-8.10.3.1,C2-8.10.3.2,C2-8.10.4,C2-8.10.5,C2-8.11,C2-8.11.1,C2-8.11.2,C2-
8.12,C2-8.13,C2-8.14

1. Pruning Areas. (C2-3.1.1)
The following locations within the Dam Site Area include the total area of hedgerows and # of

parts that are to be maintained. Hedgerows will typically be trimmed once each month May
through August.

Hedgerows Location Linear Feet
Park/Project Office
Control Tower 915
TOTAL 915

2. Pesticide Application. (C2-3.5)

a. Pesticide application shall be applied to the rock surface area of the upstream and
downstream slopes of the Dam. (Dam Site, Site #1). This includes the entire upstream face of
the Dam and the right and left abutments, and the Toe of the downstream side of the Dam. All
rock areas are to be treated in those areas shown on map (Exhibit B-3). Approximate area
includes 16 acres. (C1-3.3.1, C2-2.6, C2-3.1.3.2, C2-3.5)

b. Pesticide application for Vegetation Control on Campsite Pads. 125 previously graveled
campsite parking pads within the Tionesta Recreation Area Campground are to be sprayed with an
approved herbicide for the purpose of vegetation control on campsite pads. It is recommended that
Roundup Pro be utilized for vegetation control. A 2% application of Roundup Pro during May and
before mid-May of this same year will be applied. In addition, a follow up application during September
and after September 2 of the same year is needed. The mixing rate for a 2% solution of Roundup Pro is
2 gallons of the chemical to 100 gallons of water. It is applied at a rate of 100 gallons
of mix per acre. It is recommended that a color dye, such as blue Blazon be utilized in order to
see where the spray was applied. The applicator must be licensed by the State of Pennsylvania
and must present adequate proof of licensing before given permission to operate on Corps land.
(C2-2.6,C2-3.1.3.2, C2-3.5)

c. Pesticide Application for Insect Control. Work will consist of the application of
pesticide for the eradication of bees and other insects at four restroom buildings and the contact
station within the Tionesta Recreation Area Campground. In addition, the Information Center
building within the Dam Site Area will also be treated. It is recommended that Ficam D be
utilized to treat all aforementioned buildings. It is applied with a hand or power duster, or
paintbrush at a rate of 1/3 to 2/3 ounces of Ficam D per square yard. The initial application will
be completed prior to mid-May . A follow-up application will be completed after September 30.



The applicator must be licensed by the State of Pennsylvania and must present adequate proof of
licensing before given permission to operate on Corps land. (C2-2.6, C2-3.1.3.2, C2-3.5)

d. Pesticide Application for Poison Ivy Control. Poison Ivy control at several selected
sites within the Tionesta Recreation Area Campground and the Dam Site region is to be carried
out. Areas to be treated include areas on and adjacent to campsites within the Tionesta
Recreation Area Campground. In addition, two walking paths that extend from the Information
Center Loop Trail to the lakeshore are to be treated. A three-foot wide area on both sides of the
paths will be sprayed with herbicide to eliminate poison ivy. The two walking paths are both
approximately 390 feet long. Also, approximately 33 feet of the Spillway weir and an area 15
feet by 10 feet adjacent to the weir will be treated for poison ivy. Finally, the area bordering the
roadway leading to the Spillway Restroom on the embankment side will be treated. The initial
application of herbicide will be completed before mid-May . In addition, a follow up application
will be conducted after Labor Day. It is recommended that Roundup Pro be utilized for Poison
Ivy Control. The mixing rate for a 2% solution of Roundup Pro is 2 gallons of the chemical to
100 gallons of water. It is applied at a rate of 100 gallons of mix per acre. It is recommended
that a color dye, such as blue Blazon be utilized in order to see where the spray has been applied.
Avreas for poison Ivy Control are delineated on maps in Exhibit B-5 and B-6. The applicator
must be licensed by the State of Pennsylvania and must present adequate proof of licensing
before given permission to operate on Corps land and fill out all pertinent pesticide application
records and submit to Tionesta Lake Personnel at the completion of the job. (C2-2.6, C2-3.1.3.2,
C2-3.5)

3. Mulch Bed and Weeding Areas. (C2-3.6.1, C2-3.6.4)
The following locations within the Dam Site Area & Boat Launch Area include the total area of

mulch beds to be mulched and weeded. Mulching will be a minimum of 4 inch thick as the
standard.

Mulch beds Location Square Yards of Mulch

Maintenance Bldg 60

Flagpole 34

Information Center 53

Information Center Flower Bed 33

Boat Launch Restroom 46

Project Offices 2

Steps leading to Summit Trail 8

Two sets of steps at Creekside Trail 10

TOTAL 286

4. Mulching Individual Trees. (C2-3.6.3)

Individual trees will be mulched in Dam Site Area when ordered. Individual trees (104) will be
designated within the Dam Site area to be mulched.



5. Chipping of Trails. (C2-3.8.1)

Chipping of the trails listed in paragraph 4 will be done on an as needed basis according to trail
usage. Mulching will be done within the existing trail boundaries in specific areas only. See
map (Exhibit B-5). Chipping of the trails will be accomplished in a manner that the trails are
covered with mulch to a three foot width and feus thireg inches thick standard. The trails will be
mulched 2000 linear feet in any contract year.

a) Summit Trail. Located directly adjacent to Project Control Tower parking lot.
Approximately 4557 feet long.

b) Plantation Trail. Location extends from the Summit Trail to the head of the Dam Site
Trail, which is located on the exit road from the Boat Launch Area. Approximately 1981
feet long.

c) Dam Site Trail. The trail extends from exit road from the Boat Launch Area to
Campsite #114 in the Tionesta Recreation Area Campground. Approximately 1271 feet
long.

d) Mill Race Trail. The trail extends from the water tower in the Tionesta Recreation
Area Campground to Campsite #88. Approximately 2380 feet long.

e) Creek Side Trail. The trail extends from the Outflow Stilling Basin parking lot to the
picnic pavilion all located in the Outflow Recreation Area. Approximately 1100 feet
long.

|



EXHIBITC

CLEANING SERVICES



EXHIBIT C - CLEANING SERVICES

The following paragraphs from Section C3 do not apply to this specification: C3-2,C3-
3.2.7,C3-3.16,C3-3.17,C3-3.18,C3-3.19,633.20,C3-8.17,C3-8.18,C3-8.19,638:20

1. List of areas, equipment and facilities to be cleaned. (C3-1,C3-6).
All work is to be accomplished as specified in Section C3-Cleaning Services.

Recreation Area Restrooms

a) Site #1, Dam Site, Concession Building. Located at the end of the Information Center
parking lot. (1) one flush type facility.

b) Site #2, Boat Launch. Located at the end of the one way Boat Launch access road. (1)
one flush type facility.

c) Site #3, Tionesta Recreation Area. (4) four flush type facilities( (2) two containing
showers), located throughout the Tionesta Recreation Area.

d) Site #4, Outflow Recreation Area. (2) two vault type facilities, located at the base of
the Dam.

e) Site #5, Kelletville Recreation Area. (1) one vault type/ (1) one flush type facilities
located approximately 17 miles from the Project Office.

Pressure Wash (C3-3.2.8)

All recreation area restrooms listed above shall be pressure washed.

Offices (C3-3.5)

a) Project Office. 1% and 2" floors, and basement.
b) Ranger Office. 1% and 2™ floors, and basement.

c¢) Information Center. 1% floor and basement storage area. This includes restrooms,
display areas and theater.

d) Maintenance Building. Offices, lunch room and bathroom.




Shampooing Carpeted Floors (C3-3.7)

The carpeted floors in the Information Center shall be shampooed when ordered. The
carpet includes all carpeting on all levels.

Picnic Tables. (C3-3.8)

Approximately 225 picnic tables located within the Dam Site Site #1, the Tionesta
Recreation Area, Site #3, the Outflow Recreation Area, Site #4, and the Kellettville Recreation
Area, Site #5. Cleaning will be ordered on a yearly basis, to be completed each spring. (C3-3.8)

Grills and Firerings. (C3-3.10)

Approximately 232 firerings and grills located within the Dam Site, Site #1, the Tionesta
Recreation Area, site #3, the Outflow Recreation Area, Site #4, and the Kelletville Recreation
Area, Site #5. Cleaning will be ordered on a yearly basis, to be completed each spring.

Ashes and embers from cleaning grills will be disposed of in the closest dumpster available as
listed in Exhibition D-3,4,5.

Picnic Shelter Cleaning. (C3-3.13)

The Picnic shelter is located at the Outflow Recreation Area, Site #4.
2. Schedule of Work. (C3-5)

Recreation Area Restrooms

a) Site #1, Dam Site, Concession Building. Once weekly from
mid-April through mid-May and from the day after Labor Day through mid-December. Once
daily from mid-May through Labor Day.

b) Site #2, Boat Launch. Once weekly from mid-April through mid-May, and from the
day after Labor Day through mid-October. Once daily from Mid-May through Labor Day.

c) Site #3, Tionesta Recreation Area. Once daily from opening day through Mid —
October. Cleanings must be completed between the hours of 7:30 a.m. and 11:30 a.m.

d) Site #4, Outflow Recreation Area. Once weekly from mid-April through mid-May
and from the day after Labor Day through mid-December. Once daily from mid-May through
Labor Day.

e) Site #5, Kelletville Recreation Area. Once on Sunday, Monday, Wednesday, Friday
and Saturday from mid-May through Labor Day. Once weekly from mid-April through mid-
May, and from the day after Labor Day through mid-December. The flush type restroom will be
closed from mid-October through mid-April.

Pressure Wash (C3-3.2.8)




All recreation area restrooms listed above shall be pressure washed typically once per
year, just prior to the opening of the recreation area.

Offices (C3-3.5)

a) Project Office. Once weekly every week of the year.
b) Ranger Office. Once weekly every week of the year.

c) Information Center. Once weekly between mid-June through Labor Day. Once
monthly between Labor Day and mid-June.

d) Maintenance Building. Once weekly every week of the year.

Shampooing Carpeted Floors (C3-3.7)

The carpeted floors in the Information Center shall be shampooed as needed.

Picnic Tables. (C3-3.8)

Cleaning will be ordered as needed.

Grills and Firerings. (C3-3.10)

Cleaning will be ordered as needed.

Picnic Shelter Cleaning. (C3-3.13)

The cleaning schedule will be a weekly service between mid-April through mid-
September.




EXHIBIT D

SOLID WASTE REMOVAL



EXHIBIT D - SOLID WASTE REMOVAL LOCATIONS & REQUIREMENTS

The following paragraphs from Section C4 do not apply to this specification: C4-2,C4-7.

1.  Location of trash and garbage areas.

a) Site #1. Dam Site. Maintenance, Concession and Information Center Buildings.

b) Site #2. Tionesta Boat Launch.

c) Site #3. Tionesta Recreation Area.

d) Site #4. Outflow Recreation Area.

e) Site #5. Kelletville Recreation Area.
2. Schedule of work. (C4-5)

All sites will be picked up each Monday. Exceptions to this are additional pickups which

will be requested as needed verbally by the COR if stated in a task order. Changes to the pickup
schedule may occur as specified. (C4-3.2)

a) Site #1, Dam Site. Maintenance and Information Buildings.

Pick-up period: Weekly pick-ups between mid-April through mid-October, bi-weekly
from mid-October through mid-April.

b) Site #2, Tionesta Boat Launch.

Pick-up period: Weekly pick-ups between mid-April through mid-October, bi-weekly
from mid-October through December

c) Site #3, Tionesta Recreation Area.

Pick-up period: Weekly pick-ups for all dumpsters between opening day through closing
day.

e) Site #4, Outflow Recreation Area.

Pick-up period: Weekly pick-ups between mid-April through mid-October, bi-weekly
from mid-October through December.

f) Site #5, Kelletville Recreation Area.

Pick-up period: Weekly pick-ups between mid-April through mid-October, bi-weekly
from mid-October through December.

2.  Receptacle Specification. (C4-4.2)



a) Site #1, Dam Site. Maintenance and Information Buildings.

Dumpsters:  Number Type
Q) 3 yard
(2) 1lyard

b) Site #2, Tionesta Boat Launch.

Dumpsters:  Number Type
(2 6 yard

c) Site #3, Tionesta Recreation Area.
Dumpsters:  Number Type
(6) 3 yard

d) Site #4, Outflow Recreation Area.

Dumpsters:  Number Type
3) 3yard

e) Site #5, Kelletville Recreation Area.

Dumpsters:  Number Type
(2 3 yard

*Note all dumpsters with the exception of the dumpster located at the Maintenance Building are
to be removed from project lands, or stored in site #3, from third Monday each December
through mid-April. The dumpsters will then be returned from mid-April to the third Monday
each December.

Locations of dumpsters are noted on Exhibit Maps D-3,4,5.
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EXHIBIT F - PARK ATTENDANT

The following paragraphs from Section C6 do not apply to this specification:
1. Definition of “Fee Areas”. (C6-3)

The Fee Area includes the entire Tionesta Recreation Area Campground. The Contractor
shall perform all fee collection duties at the Entrance Station located in the Tionesta Recreation
Area Campground.

2. Definition of “Surveillance of Work™. (C6-3.1)

Surveillance of the Tionesta Recreation Area campground shall be accomplished through
regular inspections. The Contractor shall inspect the campground daily to check for unregistered
campers or those who have not re-registered and for properly displayed permits on the numbered
posts and in vehicles. Campsites that are occupied and do not have the correct information on
the post shall be corrected by the Contractor. All minor problems and disturbances must be
reported to a Park Ranger, as outlined in the contract specifications. During these inspections
the Contractor must also man the entrance station. These inspections shall occur at the
frequencies listed below:

The opening day of the campground through Labor Day. Inspections shall occur a
minimum of three times per day, between the hours: 8:00am and 10:00am; 2:00pm and 4:00pm;
8:00pm and 10:00pm.

If the campground remains open after Labor Day, inspections shall occur two times per
day, between the hours of 8:00am and 10:00am; 2:00pm and 4:00pm, each day including the day
the campground closes.

3. Listing and samples of forms to be used by the Park Attendant. (C6-3.10)

Request for Refund
Reservation Information

4. Procedures for collecting and administering camping fees.
(C6-3.11)

The Contractor shall collect and administer the appropriate fees from the sale of campground
permits and Golden Age Passports. Collected fees shall be secured in a locked safe and/or by
utilizing a night deposit service at a bank. Before collected fees are processed, all cash will be
converted to a cashier’s check or money order and all the associated permits, reports and forms
regarding these fees will be reconciled by the Contractor and Fee Cashier at the Project Office, at
a specified time each week. The collection fee process is subject to the requirements and
changes as designated.

5. Special requirements for Park Attendants. (C6-4.3)

a) Reservations.



(1) General Information. The National Recreation Reservation Service (NRRS),
provides advance reservation services for campsites.

(2) Attendant Requirements. Attendants will perform specific duties that
implement the reservation program in accordance with established and provided procedures.
Duties include but are not limited to the following: maintaining current on-site records; posting
reservable facilities; checking site availability for customers; check-in registration processing;
receiving daily arrival reports. Specific duties and procedures will be provided at the pre-work
training provided by the government.

b) Radio Monitoring. The Contractor shall monitor a Corps 2-way radio while on duty at
the contact station. The Contractor will respond to direct radio transmissions and, in case of
emergency or official law enforcement reasons, will contact (by telephone) the appropriate local
emergency or law enforcement agency for response efforts.

c) Telephone Inquiries. The Contractor shall respond to telephone inquiries made in
reference to campground information that includes but not limited to campground occupancy
status, messages to campers, and general campground information. Emergency requests shall be
referred to Park Rangers.

6. Work schedule for Park Attendants. (C6-5) The Contractor is not required to conduct
duties beyond the scheduled items listed below:

The opening day of the campground through 36-Septeraber Closing Day. The Contractor
shall be perform Park Attendant duties between the hours of 8:00am and 10:00pm from opening
day thru Labor Day.

If the campground remains open after Labor Day, Park Attendant duties will be
performed between the hours of 8:00am and 8:00pm on Fridays, and 8:00am-6:00pm all other
days until the campground closes.

Tentative Opening and Closing Dates of Tionesta Rec Area Campground
Base Year 46 23 May thru 3 October
1% Option Year 22 May thru 2 October
2" Option Year 21 May thru 1 October
3" Option Year 19 May thru 29 September
4™ Option Year 18 May thru 28 September

7. Location of Park Attendant work. (C6-6) The Contractor shall perform all fee
collection duties, other than surveillance of area and any reconciliation efforts of fees and reports
as listed above, at the Entrance Station located in the Tionesta Recreation Area Campground.

8. List of Government furnished equipment and material. (C6-7(4))
a) Communications equipment.
Corps radio.

Phone line and phone.

b) Log, forms, handout materials (information pamphlets, CFR brochures, campground
rules and maps).



Appropriate signs and markers.

The Entrance Station is provided for the sole purpose of fee collection and Park
Attendant duties. The Station is not available for office space for the Contractor.

There are no campsites available for Park Attendants or Contractor personnel during
the contract period.
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EXHIBIT G - WILDLIFE MANAGEMENT

The following paragraphs from Section €6 C7do not apply to this specification: C7-3.4, C7-3.5,
C7-3.6, C7-3.7, C7-3.10, C7-8.8, C7-8.9, C7-8.10, C7-8.11, C7-8.14.

1. General.

This section covers the services required for the development, enhancement and
management of fish and wildlife habitat and their respective species. The work performed by the
Contractor will consist of various forest, fish and wildlife management techniques consistent
with the annual Fish and Wildlife Management Plan for Tionesta Lake. All management
activities will be performed within a 17 mile radius of the Project Office. Work may be delayed
or cancelled at the discretion of the COR if unsuitable weather or continuous flooding conditions
prevail which could adversely effect work to be performed.

2. Location of Work.

a) General - Plow/Disc/Seed. The preparation of existing food plots shall consist of
plowing and discing. The work will be performed within Government's specified time
period.

b) Row - Plow/Disc/Seed. The preparation of existing food plots shall consist of
plowing and discing. All corn seed will be planted in uniform rows and the rows will be
a uniform distance apart. The seed will then be covered with soil consistent with
standard agriculture procedures. The seeding will be performed within the Government's
specified time period.

c) Seeding. The selection and supply of seed for various crops and the appropriate
seeding rate shall be provided by the Government. The exact location of food crops
within a particular wildlife management area will vary on an annual basis and be
consistent with the Management Specialist. All seed will be planted in accordance with
accepted agriculture procedures.

d) Fertilization. The amount, type and specific area for the application of fertilizer may
vary on an annual basis and will be determined by the Government. Generally, the
fertilizer will be a Nitrogen-Phosphorus-Potassium based substance. Fertilization shall
take place prior to seeding activities.

e) Release Cutting. Certain sites may be selected for release cutting to encourage new
growth, improve vigor and food production. Release cutting consists of removal of
existing woody vegetation by cutting level to the ground all identified woody materials
within a 25' radius of the selected trees. Trees will be designated by flagging by
Government employees.

(1) Dam Site Compartment. Release cutting activities will be performed within
the tree plantation area. Trees such as aspen and apple will be selected for this
management action.



(2) Creek Road Compartment. Release cutting activities will be performed at
selected sites along and adjacent to Tionesta Creek. Trees such as aspen, apple
and various mass producing species will be selected for this management action.

f) Mowing. The mowing of grassy vegetation will occur within designated areas and
times within the Dam Site and Creek compartment. Mowing shall be accomplished to
assure grassy vegetation is cut to leave a height of 5 inches. The mowing shall be
conducted within time periods as directed by the Government. Strip mowing techniques
may be utilized at the discretion of the Government within these areas. Mowing will be
approximately half of the existing area as designated/noted each year. The following
year shall have the second half of the area mowed. This pattern continues for the entire
area of the clearings until the trees or brush line begins. At this point, an unmowed two
foot buffer zone is left between the mowed strip and the tree or brush line. This practices
will occur under the direction of a Government employee.

(1) Dam Site Compartment. Mowing in this compartment shall occur within the
tree plantation area in established clearings. There are 10 small clearings and a
series of nearly linear mowing areas along the alignment and electrical line right-
of-ways. See Exhibit Map G-5. Total area equals slightly less than 2 acres.

(2) Creek Compartment Food Plots. Mowing within this area shall consist of the
cutting of grassy vegetation within designated wildlife food plots. This area is
approximately 8 acres in area. See Map G-4

(3) Creek Compartment Food Plot access roads. Areas to be mowed shall be a
10" path around the sides, midpoint, and end of the entire food plot region at
Newton Wildlife Food Plot Area and is approximately 1.4 acres in area. Mowing
shall be accomplished to leave a height of approximately 5 inches.
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